STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
OPCSALS | SSUED 43
MBER OF Bl DDERS 13
OGRAM ELEMENTS
Bl D RANK

01/ 09/ 02
04-0T1024
04-S0OL-12-19.0/19.1

BI D

SUMMARY

I N SOLANO COUNTY NEAR RI O VI STA AT
ROUND HI LL CREEK BRI DGE

BRI DGE REPLACEMENT SCOUR

FUND TOTAL HA21
ENG NEERS EST 1, 237, 000. 00
RAS
Bl D TOTAL Bl DDER | D
1, 082, 181. 00 8
1,111, 681. 00 12
1,121, 347. 00 10
1, 145, 074. 00 4
1, 188, 459. 00 13

DI SADVANTAGED BUSI NESS ENTERPRI SE -

0

16. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 12. 52

AMOUNT UNDER

154, 819. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
01/ 10/ 02
CONTRACT CODE 'C '
65 CONTRACT | TEMS

FEDERAL AID NH- P012-(088)E

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PARNUM PAVI NG | NC

1500 CROVE STREET
HEALDSBURG CA 95448
SHASTA CONSTRUCTORS | NC

P O BOX 491539

REDDI NG CA 96049

VI KI NG CONSTRUCTI ON  COVPANY
I NC

11050 D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670
BENCO BRI DGES

9888 KENT STREET
ELK GROVE CA 95624
WEST COAST BRI DGE | NC

3701 MALLARD DR
BENICI A CA 94510

FAX

FAX

FAX

FAX

FAX

707 433-0299
00264839
707 433-1799

530 365-3930
00494255
530 365-5465

916 852-5530
00745029
916 852-5533

916 686-5030
00439713
916 685-1459

707 746-8028
00526319
707 746-0936

364



04-0T1024
04-SCOL-12-1
01/ 09/ 02

6

10

11

12

13

1,199, 199.

1, 218, 996.

1, 234, 321.

1, 288, 595.

1, 299, 112.

1, 319, 778.

1,479, 079.

1,673, 619.

99

70

00

00

00

00

00

50

11

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710
MOWAT CONSTRUCTI ON  COVPANY

P O BOX 1330
WOCDI NVI LLE WA 90872- 1330
CLEMENS CONSTRUCTI ON CO

P O BOX 494639

REDDI NG CA 96049

A J VASCONI GENERAL

ENG NEERI NG

1820 GALI NDO ST SUI TE 275
CONCORD CA 94520

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551
BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459
VALENTI NE CORPORATI ON

P O BOX 9337
SAN RAFAEL CA 94912
TABER CONSTRUCTI ON COVPANY

4776 PACHELO BLVD
MARTI NEZ CA 94553

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

510 526-3424
00759729
510 526-0990

425 398- 0205
00709927
425 398- 0226

530 223-6593
00525424
530 223-0128

925 691-9400
00730659
925 691-9919

925 606- 2400
00591940
925 961-1925

530 245-0132
00703199
530 245-1016

415 453-3732
00229225
415 457-5820

925 313-9868
00762769
925 313-9866

Bl D245
PAGE 2
01/10/ 02



04-0T1024 Bl D245

04-SCOL-12-1 PAGE 3
01/ 09/ 02 01/10/ 02
LI ST OF SUBCONTRACTORS
DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A B S L CONSTRUCTI ON GRI ND ASPHALT CONCRETE PAVEMENT ( PARTI AL)
SAN CARLCS CA
ACL FORM AND POUR RAI LI NG
ONTARI O CA
CENTRAL STRI PI NG SERVI CE STRI PI NG AND PAVEMENT MARKERS
RANCHO CORDOVA CA
D D M CRANE AND RI GE NG FURNI SH AND DRI VE PI LI NG
RI O VI STA CA
FONTANA STEEL REBAR
STOCKTON CA
METAMORPHCSI S ERCSI ON CONTROL
NAPA CA
M KE BROMN ELECTRI C MODI FY FLASHI NG BEACON
COTATI CA
Pl SOR FENCE METAL BEAM GUARD RAI L AND CABLE RAI LI NG
Cl TRUS HEI GATS CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS AND CRASH CUSHI ONS
SAN JOSE CA
STERLI NG HOLLOWAY BRI DGE REMOVAL ( PARTI AL)

AUBURN CA



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
01/10/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D D M CRANE AND RI GE NG
RI O VI STA CA

FARVWEST SAFETY

LODI CA

FONTANA STEEL

STOCKTON CA
METAMORPHOSI S

NAPA CA

M KE BROMN ELECTRI C
COTATI CA

O C JONES

BERKELEY CA

Pl SOR FENCE

Cl TRUS HEI GATS CA

STERLI NG HALLOVWAY
AUBURN CA

STRI PI NG

Pl LI NG

SI GNS AND BARRI CADES
REBAR

ERGCSI ON CONTRCL
FLASH NG BEACON
ROADWORK

METAL BEAM GUARD RAI L

BRI DGE REMOVAL



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
01/10/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D D M CRANE AND RI GE NG
RI O VI STA CA

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA

FONTANA STEEL

STOCKTON CA

M KE BROWN ELECTRI C
COTATI CA

Pl SOR FENCE

Cl TRUS HEI GHTS CA

REMCON

OAKDALE CA

W C MALONEY

STOCKTON CA

DDER | D NAME AND ADDRESS

STRI PI NG

PI LE DRI VI NG

ERCSI ON CONTROL

REBAR

ELECTRI CAL

METAL BEAM GUARD RAI L
ROADWORK

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D D M CRANE AND RI GE NG
Rl O VI STA CA

NTI NUED ON NEXT PAGE

STRI PI NG

Pl LI NG



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
01/10/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FONTANA STEEL
STOCKTON CA
METAMORPHOSI S EROCSI ON CONTRCL
NAPA CA

M KE BROMN ELECTRI C
COTATI CA

Pl SOR FENCE

Cl TRUS HEI GATS CA
REMCON

QAKDALE CA

STERLI NG HOLLOWAY
AUBURN CA

DDER | D NAME AND ADDRESS

REBAR

ERCSI ON CONTRCL

ELECTRI CAL

FENCI NG

ROADWORK

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

APEX FENCE

ANDERSON CA

BRUCE CARONE

CONCORD CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

D D M CRANE AND RI GE NG
Rl O VI STA CA

NTI NUED ON NEXT PAGE

GUARD RAI LI NG AND SI G\S

ASPHALT CONCRETE PAVI NG

STRI PI NG

Pl LI NG



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
01/10/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA

FONTANA STEEL

STOCKTON CA

Rl CHARD A HEAPS ELECTRI C
SACRAMENTO CA

DDER | D NAME AND ADDRESS

ERGCSI ON CONTRCL
REBAR
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APEX FENCE

ANDERSON CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA

M KE BROWN ELECTRI C

COTATI CA

SHASTA CONSTRUCTORS

REDDI NG CA

STATEW DE SAFETY AND S| GNS
SAN JOSE CA

METAL BEAM GUARD RAI L
STRI PI NG

ERCSI ON CONTROL
ELECTRI CAL

STRUCTURAL CONCRETE

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
01/10/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

APEX FENCE COWPANY

P O BOX 545

ANDERSON CA 96007
BRUCE CARONE

P O BOX 5427

CONCORD CA 94524
CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR

RANCHO CORDOVA CA 94742
D AND N CONCRETE PUMPI NG
P O BOX 3595

GARDENA CA 90247

D D M CRANE AND RI GG NG
P O BOX 520

RIO VI STA CA 94571

ENVI RONMVENTAL CONSTRUCTI ON
1220 W BETTERAVI A RD
SANTA MARI A CA 93455
FARVWEST SAFETY

226 N MAIN

LODI CA 95242

FONTANA STEEL

2375 W MARCH LANE
STOCKTON CA 95207

M KE BROMN ELECTRI C

561 A MERCANTI LE DR
COTATI CA 94931

NTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L

GRADI NG AND PAVI NG

PAVEMENT MARKERS

CONCRETE PUMPI NG

Pl LI NG

ERCSI ON CONTROL

SIGNS AND K RAI L

REBAR

ELECTRI CAL



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
01/10/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

STERLI NG HOLLOWAY
1490 CHRI STI AN VALLEY RD
AUBURN CA 95602

DDER | D NAME AND ADDRESS

DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CTM

RANCHO CORDOVA CA
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D D M CRANE AND RI GE NG
RI O VI STA CA

FONTANA STEEL

STOCKTON CA
METAMORPHOSI S

NAPA CA

M KE BROMN ELECTRI C
COTATI CA

Pl SOR FENCE

Cl TRUS HEI GATS CA

STERLI NG P HOLLOWAY
AUBURN CA

NTI NUED ON NEXT PAGE

BARRI ER RAI L

STRI PI NG

Pl LI NG

REBAR

ERGCSI ON CONTRCL

ELECTRI CAL

METAL BEAM GUARD RAI L

BRI DGE DEMOLI TI ON



04-0T1024 Bl D245
04-SCOL-12-1 PAGE 10
01/ 09/ 02 01/10/ 02
LI ST OF SUBCONTRACTORS
DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VI NTAGE PAVI NG ASPHALT CONCRETE
W NTERS CA
DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL STRI PI NG SERVI CE TRAFFI C STRI PI NG AND MARKI NG

RANCHO CORDOVA CA

D D M CRANE AND RI GE NG
RI O VI STA CA

ENVI RONMVENTAL CONSTRUCTI ON | NC
SANTA MARI A CA

FARWEST SAFETY | NC

LODI CA

FONTANA STEEL

STOCKTON CA

M KE BROWN ELECTRI C
COTATI CA

Pl SOR FENCE

Cl TRUS HElI GHTS CA
REMCON

OAKDALE CA

STERLI NG HOLLOWAY
AUBURN CA

FURNI SH AND DRI VE PI LI NG

ERGCSI ON CONTRCL

SI GNS

REI NFORClI NG STEEL

ELECTRI CAL

METAL BEAM GUARD RAIL, CABLE RAIL AND TERM NAL SYSTEMS
ROADWCRK, BASE, PAVI NG, K RAIL AND CRASH CUSHI ONS

BRI DGE REMOVAL



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 11
01/10/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL STRI PI NG

RANCHO CORDOVA CA

D D M CRANE AND RI GE NG
RI O VI STA CA

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA

FONTANA STEEL

STOCKTON CA

HEAPS ELECTRI C
SACRAMENTO CA

Pl SOR FENCE

Cl TRUS HEI GHTS CA
STERLI NG HOLLOWAY
AUBURN CA

DDER | D NAME AND ADDRESS

STRI PI NG

PI LES

ERCSI ON CONTROL

REBAR

ELECTRI CAL

GUARD RAI L

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG
RANCHO CORDOVA CA

D D M CRANE AND RI GG NG
RI O VI STA CA

FONTANA STEEL

STOCKTON CA

NTI NUED ON NEXT PAGE

STRI PI NG

Pl LI NGS

REBAR



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 12
01/10/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

METAMORPHOSI S COVPANY
NAPA CA

M KE BROWN ELECTRI C
COTATI CA

Pl SOR FENCE

Cl TRUS HEI GHTS CA
STERLI NG HALLOWAY
ALBURN CA

VI NTAGE PAVI NG

W NTERS CA

DDER | D NAME AND ADDRESS

ERGCSI ON CONTRCL

ELECTRI CAL

METAL BEAM GUARD RAI L

BRI DGE DEMOLI TI ON

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

BAY CI TI ES PAVI NG AND GRADI NG
CONCORD CA

C T M CONSTRUCTI ON

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTRACTCORS CHEM CAL | NC
HAYWARD CA

D D M CRANE AND RI GE NG

Rl O VI STA CA

NTI NUED ON NEXT PAGE

ASPHALT CONCRETE, AGGREGATE BASE AND RCADVAY
RAI LI NG

STRI PI NG

JO NT SEALS

PI LES



04-0T1024
04-SCOL-12-1
01/ 09/ 02

DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 13
01/10/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

E L WLLS

FRESNO CA

METAMORPHOSI S EROCSI ON CONTRCL
NAPA CA

M KE BROMN ELECTRI C

COTATI CA

Pl SOR FENCE

Cl TRUS HEI GATS CA

STERLI NG P HOLLOWAY

AUBURN CA

DDER | D NAME AND ADDRESS

REBAR

ERCSI ON CONTRCL

ELECTRI CAL

METAL BEAM GUARD RAI L

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAY CI TI ES

CONCORD CA

CTM

RANCHO CORDOVA CA

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

COOPER CRANE

NOVATO CA

NTI NUED ON NEXT PAGE

EARTHWORK AND PAVI NG ( PARTI AL)
CONCRETE BARRI ER

ERGCSI ON CONTRCL

STRI PI NG

Pl LE DRI VI NG



04-0T1024 Bl D245

04-SCOL-12-1 PAGE 14
01/ 09/ 02 01/10/ 02
LI ST OF SUBCONTRACTORS
DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 FONTANA STEEL REBAR

STOCKTON CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
Pl SOR FENCE METAL BEAM GUARD RAI L

Cl TRUS HEI GHTS CA



04-0T1024 Bl D245

04- SOL- 12- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
01/ 09/ 02 01/ 10/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 022859 TEMPORARY FENCE ( TYPE ESA) M 750 11. 00 8, 250. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 200. 00* 1, 200. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 9, 800. 00* 9, 800. 00
5 022860 TEMPORARY CONCRETE WASHOUT FACI LI TI ES LS LUMP SUM 1, 300. 00* 1, 300. 00
6 074029 TEMPORARY SI LT FENCE M 660 8. 00 5, 280. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 900. 00* 2, 900. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 11 25. 00 275. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 500. 00 11, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 250 40. 00 50, 000. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 33 250. 00 8, 250. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 72 14. 00 1, 008. 00
14 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 360 2.50 3, 400. 00
15 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 710 4.10 2,911. 00
16 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 24 5. 00 120. 00
17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 370 3.30 1, 221. 00
18 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 350 5. 80 2, 030. 00
STRI PE
19 150722 REMOVE PAVEMENT MARKER EA 290 1. 00 290. 00
20 150742 REMOVE ROADSI DE Sl GN EA 1 200. 00 200. 00
21 152390 RELOCATE ROADSI DE SI GN EA 5 325. 00 1, 625. 00
22 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 150 24.00 3, 600. 00
23 022861 REMOVE ROCK RI P RAP AND FI LTER FABRI C VB 80 16. 00 1, 280. 00
24 157550 BRI DGE REMOVAL LS LUMP SUM 20, 000. 00* 20, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 1, 600 26. 20 41, 920. 00
27 190185 SHOULDER BACKI NG STA 6 400. 00 2, 400. 00
28 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 548 120. 00 65, 760. 00
29 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 173 360. 00 62, 280. 00
30 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 40 30. 00 1, 200. 00
31 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2 193. 00 386. 00
32 (S) 203014 FI BER ( EROSI ON CONTROL) KG 250 1. 00 250. 00
33 (S) 203021 FI BER ROLLS M 660 9.50 6, 270. 00
34 (S) 203024 COMPOST ( EROSI ON' CONTROL) KG 750 1. 00 750. 00
35 (S) 022862 MOVE- | N AND MOVE- OUT ( EROSI ON CONTROL) EA 3 700. 00 2, 100. 00

(TYPE D)



04-0T1024 Bl D245

04- SOL- 12- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
01/ 09/ 02 01/ 10/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 84. 00 2,520. 00
37 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 80 1.50 120. 00
38 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 60 2.80 168. 00
39 250401 CLASS 4 AGGREGATE SUBBASE VB 1, 420 35. 00 49, 700. 00
40 260301 CLASS 3 AGGREGATE BASE MB 670 41. 00 27, 470. 00
41 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 250 52. 00 65, 000. 00
42 390146 ASPHALT CONCRETE (TYPE A, 12.5- MV TONN 110 113. 00 12, 430. 00

MAXI MUM GRADI NG)
43 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 8 530. 00 4,240. 00
44 491007 FURNI SH PI LI NG ( CLASS 400) M 443 60. 00 26, 580. 00
45 (S) 491008 DRI VE PILE (CLASS 400) EA 50 660. 00 33, 000. 00
46 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 54 400. 00 21, 600. 00
47 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 380 560. 00 212, 800. 00
48 (F) 048889 STRUCTURAL CONCRETE, APPROACH SLAB VB 112 410. 00 45, 920. 00
(TYPE N 9 D)

49 511106 DRI LL AND BOND DOWEL M 70 40. 00 2, 800. 00
50 (S) 519120 JONT SEAL (MR 15 M) M 43 145. 00 6, 235. 00
51 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 51, 240 1. 00 51, 240. 00
52 566011 ROADSI DE SI GN - ONE POST EA 1 275. 00 275. 00
53 566012 ROADSI DE SI GN - TWD POST EA 1 600. 00 600. 00
54 (F) 731517 M NOR CONCRETE ( GUTTER) M 23 95. 00 2,185. 00
55 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 110 97. 00 10, 670. 00
56 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 22 280. 00 6, 160. 00
57 (SF) 839521 CABLE RAI LI NG M 24 140. 00 3, 360. 00
58 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 1, 900. 00 11, 400. 00
59 (S) 840513 PROFI LED THERMOPLASTI C TRAFFI C STRI PE M 2,090 8. 00 16, 720. 00
60 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 12 54. 00 648. 00
61 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 2, 040 3.30 6, 732. 00
62 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 24 8. 00 192. 00
63 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 290 4.00 1, 160. 00
64 (S) 860615 MODI FY FLASHI NG BEACON LS LUMP SUM 11, 000. 00* 11, 000. 00
65 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00

TOTAL 1, 082, 181. 00



m
—=_

OCONOUOPWNRFRPOOONOURWNRFRPOOONOUOAWNRFRPROOO~NOOUODWNE

04-0T1024
04-SCOL-12-1
01/ 09/ 02

SUMMARY OF

| THI RD

| BI D
00| 5, 000. 00*
00| 12.00
00| 500. 00*
00| 5, 000. 00*
00| 1, 500. 00*
00| 8. 00
00| 5, 000. 00*
00| 10, 000. 00*
00| 45. 00
00| 1, 000. 00
00| 42.00
00| 300. 00
00| 40. 00
00| 3.00
00| 4.00
00| 5. 00
00| 4.00
00| 6. 00
00| 1. 00
00| 200. 00
00| 200. 00
00| 50. 00
00| 30. 00
00| 20, 000. 00*
00| 10, 000. 00*
00| 30. 00
00| 300. 00
00| 120. 00
00| 90. 00
00| 300. 00
00| 500. 00
00| 2.00
00| 10. 00
00| 1.00
00| 200. 00
00| 65. 00
00| 4.00
00| 5. 00
00| 40. 00

REMA/

56800

NI NG BI DDERS

Bl D245
PAGE 17
01/10/ 02
FI FTH
Bl D AMOUNT
2, 000. 00* 2000.
8. 00 6000.
5, 000. 00* 5000.
10, 000. 00* 10000
5, 000. 00* 5000.
8. 00 5280
3, 000. 00* 3000.
20, 000. 0o0* 20000
40. 00 440.
7,500. 00 15000
32.00 40000
250. 00 8250
15. 00 1080
2.80 3808.
4. 60 3266
5.50 132.
3.75 1387
6. 40 2240.
1.15 333.
200. 00 200.
325. 00 1625
24.00 3600.
55. 00 4400
20, 000. 00* 20000
10, 000. 00* 10000
45. 00 72000
635. 00 3810
125. 00 68500
125. 00 21625
20. 00 800.
200. 00 400.
1.00 250.
9. 50 6270.
1.00 750.
700. 00 2100.
84. 00 2520.
1.50 120.
2.75 165.
32.00 45440.
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04- 071024 Bl D245
04- SOL- 12- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 18
01/ 09/ 02 01/ 10/ 02
------------------------------- e ey T e P PP P ERPEPEPEPERER
SECOND | THI RD | FOURTH | FI FTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- e e e R e TR P s
66. 00 44220. 00| 90. 00 60300. 00| 90. 00 60300. 00| 32.00 21440. 00
61. 00 76250. 00| 80. 00 100000. 00| 75.00 93750. 00| 86. 00 107500. 00
90. 00 9900. 00| 100. 00 11000. 00| 96. 00 10560. 00| 87.00 9570. 00
500. 00 4000. 00| 800. 00 6400. 00| 800. 00 6400. 00| 470. 00 3760. 00
60. 00 26580. 00| 60. 00 26580. 00| 62. 00 27466. 00| 60. 00 26580. 00
1, 120. 00 56000. 00| 700. 00 35000. 00| 1, 000. 00 50000. 00| 700. 00 35000. 00
400. 00 21600. 00| 450. 00 24300. 00| 450. 00 24300. 00| 500. 00 27000. 00
400. 00 152000. 00| 450. 00 171000. 00| 550. 00 209000. 00| 700. 00 266000. 00
400. 00 44800. 00| 550. 00 61600. 00| 550. 00 61600. 00| 690. 00 77280. 00
46. 00 3220. 00| 55. 00 3850. 00| 35. 00 2450. 00| 50. 00 3500. 00
140. 00 6020. 00| 150. 00 6450. 00| 144. 00 6192. 00| 90. 00 3870. 00
1. 60 81984. 00| 1. 00 51240. 00| 1.10 56364. 00| 1. 00 51240. 00
200. 00 200. 00| 200. 00 200. 00| 200. 00 200. 00| 275. 00 275. 00
700. 00 700. 00| 600. 00 600. 00| 700. 00 700. 00| 600. 00 600. 00
327.00 7521. 00| 300. 00 6900. 00| 150. 00 3450. 00| 50. 00 1150. 00
80. 00 8800. 00| 80. 00 8800. 00| 80. 00 8800. 00| 97.00 10670. 00
450. 00 9900. 00| 500. 00 11000. 00| 360. 00 7920. 00| 370. 00 8140. 00
80. 00 1920. 00| 90. 00 2160. 00| 88. 00 2112. 00| 150. 00 3600. 00
1, 380. 00 8280. 00| 1, 500. 00 9000. 00| 1, 400. 00 8400. 00| 1, 900. 00 11400. 00
8. 00 16720. 00| 8. 00 16720. 00| 8. 00 16720. 00| 8. 90 18601. 00
54. 00 648. 00| 60. 00 720. 00| 54. 00 648. 00| 60. 00 720. 00
3.30 6732. 00| 4.00 8160. 00| 3.50 7140. 00| 3.75 7650. 00
8. 00 192. 00| 8. 00 192. 00| 8. 00 192. 00| 9.00 216. 00
4.00 1160. 00| 4.00 1160. 00| 4.00 1160. 00| 4.50 1305. 00
10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00| 13, 000. 00* 13000. 00| 13, 600. 00* 13600. 00
106, 000. 00* 106000. 00| 110, 000. 00* 110000. 00| 110, 000. 00* 110000. 00| 81, 000. 00* 81000. 00
1,111, 681. 00 1,121, 347. 00 1, 145, 074. 00 1, 188, 459. 00
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SI XTH | SEVENTH | El GHTH | NI NTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- e R e TR s
2, 000. 00* 2000. 00| 11, 000. 00* 11000. 00| 2, 500. 00* 2500. 00| 18, 200. 00* 18200. 00
15. 00 11250. 00| 12.00 9000. 00| 14. 00 10500. 00| 10. 00 7500. 00
1, 500. 00* 1500. 00| 3, 300. 00* 3300. 00| 2, 500. 00* 2500. 00| 1, 000. 00* 1000. 00
10, 000. 00* 10000. 00| 3, 000. 00* 3000. 00| 15, 000. 00* 15000. 00| 10, 000. 00* 10000. 00
5, 000. 00* 5000. 00| 3, 900. 00* 3900. 00| 3, 000. 00* 3000. 00| 3, 000. 00* 3000. 00
15. 00 9900. 00| 8. 00 5280. 00| 10. 00 6600. 00| 3.00 1980. 00
2, 845. 00* 2845. 00| 3, 500. 00* 3500. 00| 3, 500. 00* 3500. 00| 5, 600. 00* 5600. 00
7,982. 89* 7982. 89 39, 000. 00* 39000. 00| 20, 000. 00* 20000. 00| 40, 000. 00* 40000. 00
25.00 275. 00| 40. 00 440. 00| 45. 00 495. 00| 40. 00 440. 00
5, 000. 00 10000. 00| 12, 000. 00 24000. 00| 12, 500. 00 25000. 00| 20, 000. 00 40000. 00
60. 00 75000. 00| 42.00 52500. 00| 35. 00 43750. 00| 40. 00 50000. 00
175. 00 5775. 00| 230. 00 7590. 00| 250. 00 8250. 00| 250. 00 8250. 00
14. 00 1008. 00| 16. 00 1152. 00| 40. 00 2880. 00| 25.00 1800. 00
2.50 3400. 00| 2.50 3400. 00| 3.00 4080. 00| 2.50 3400. 00
4.10 2911. 00| 4.10 2911. 00| 4.00 2840. 00| 4.10 2911. 00
4.90 117. 60| 5. 00 120. 00| 5. 00 120. 00| 5. 00 120. 00
3.30 1221. 00| 3.50 1295. 00| 3.00 1110. 00 3.30 1221. 00
5.75 2012. 50| 6. 00 2100. 00| 6. 00 2100. 00| 6. 00 2100. 00
1. 00 290. 00| 1. 00 290. 00| 1.00 290. 00| 1.00 290. 00
200. 00 200. 00| 250. 00 250. 00| 250. 00 250. 00| 300. 00 300. 00
325. 00 1625. 00| 200. 00 1000. 00| 250. 00 1250. 00| 200. 00 1000. 00
35. 00 5250. 00| 53.74 8061. 00| 30. 00 4500. 00| 60. 00 9000. 00
45. 00 3600. 00| 27.00 2160. 00| 50. 00 4000. 00| 20. 00 1600. 00
20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 35, 000. 00* 35000. 00| 20, 000. 00* 20000. 00
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 20, 000. 00* 20000. 00| 10, 000. 00* 10000. 00
45. 00 72000. 00| 22.96 36736. 00| 33.00 52800. 00| 28.00 44800. 00
500. 00 3000. 00| 741. 88 4451. 28| 1, 800. 00 10800. 00| 300. 00 1800. 00
100. 00 54800. 00| 120. 00 65760. 00| 50. 00 27400. 00| 147. 00 80556. 00
100. 00 17300. 00| 40. 00 6920. 00| 145. 00 25085. 00| 100. 00 17300. 00
50. 00 2000. 00| 18. 99 759. 60| 35. 00 1400. 00| 25.00 1000. 00
512. 00 1024. 00| 193. 00 386. 00| 570. 00 1140. 00| 400. 00 800. 00
1.50 375. 00| 1.00 250. 00| 3.00 750. 00| 2.00 500. 00
10. 00 6600. 00| 9.50 6270. 00| 14. 00 9240. 00| 12.00 7920. 00
. 80 600. 00| .95 712. 50| 4.00 3000. 00| 2.00 1500. 00
250. 00 750. 00| 700. 00 2100. 00| 500. 00 1500. 00| 1, 200. 00 3600. 00
64. 00 1920. 00| 85. 00 2550. 00| 60. 00 1800. 00| 50. 00 1500. 00
3.50 280. 00| 1.50 120. 00| 1.00 80. 00| 1.00 80. 00
5.10 306. 00| 2.75 165. 00| 3.00 180. 00| 4.00 240. 00
45. 00 63900. 00| 57.13 81124. 60| 70. 00 99400. 00| 40. 00 56800. 00
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SI XTH | SEVENTH | El GHTH | NI NTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

------------------------------- R R R TR s

70. 00 46900. 00| 74. 89 50176. 30| 75. 00 50250. 00| 90. 00 60300. 00

75. 00 93750. 00| 73.60 92000. 00| 67.00 83750. 00| 75. 00 93750. 00

85. 00 9350. 00| 73.60 8096. 00| 67.00 7370. 00| 90. 00 9900. 00

500. 00 4000. 00| 467. 32 3738. 56 400. 00 3200. 00| 800. 00 6400. 00

60. 00 26580. 00| 68. 00 30124. 00| 70. 00 31010. 00 60. 00 26580. 00

840. 00 42000. 00| 750. 00 37500. 00| 1, 250. 00 62500. 00| 700. 00 35000. 00

400. 00 21600. 00| 320. 00 17280. 00| 425. 00 22950. 00| 600. 00 32400. 00

600. 00 228000. 00| 537. 19 204132. 20| 425.00 161500. 00| 594. 00 225720. 00

400. 00 44800. 00| 690. 00 77280. 00| 750. 00 84000. 00| 700. 00 78400. 00

40. 00 2800. 00| 40. 00 2800. 00| 60. 00 4200. 00| 50. 00 3500. 00

200. 00 8600. 00| 90. 00 3870. 00| 125. 00 5375. 00| 165. 00 7095. 00

1.25 64050. 00| 1.20 61488. 00| 1. 00 51240. 00| 1. 00 51240. 00

275.00 275. 00| 250. 00 250. 00| 500. 00 500. 00| 200. 00 200. 00

600. 00 600. 00| 800. 00 800. 00| 500. 00 500. 00| 700. 00 700. 00

85. 00 1955. 00| 150. 00 3450. 00| 550. 00 12650. 00| 150. 00 3450. 00

97.00 10670. 00| 110. 00 12100. 00| 140. 00 15400. 00| 80. 00 8800. 00

450. 00 9900. 00| 375. 00 8250. 00| 700. 00 15400. 00| 410. 00 9020. 00

150. 00 3600. 00| 90. 00 2160. 00| 140. 00 3360. 00| 90. 00 2160. 00

1, 900. 00 11400. 00| 2,100. 00 12600. 00| 2, 000. 00 12000. 00| 1, 500. 00 9000. 00

8. 00 16720. 00| 8. 00 16720. 00| 10. 00 20900. 00| 8. 00 16720. 00

54. 00 648. 00| 62. 00 744. 00| 54. 00 648. 00| 55. 00 660. 00

3.30 6732. 00| 3.30 6732. 00| 3.00 6120. 00| 3.50 7140. 00

8. 00 192. 00| 9.19 220. 56| 8. 00 192. 00| 8. 00 192. 00

4.00 1160. 00| 4.59 1331. 10| 4.00 1160. 00| 4.00 1160. 00

5, 000. 00* 5000. 00| 13, 600. 00* 13600. 00| 14, 000. 00* 14000. 00| 15, 000. 00* 15000. 00

119, 900. 00* 119900. 00| 128, 000. 00* 128000. 00| 110, 056. 00* 110056. 00| 126, 000. 00* 126000. 00

1, 199, 199. 99 1,218, 996. 70 1, 234, 321. 00 1, 288, 595. 00
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18, 200. 00* 18200. 00| 7, 000. 00* 7000. 00| 18, 200. 00* 18200. 00| 12, 000. 00* 12000. 00
5. 00 3750. 00| 6. 00 4500. 00| 4.50 3375. 00| 5. 00 3750. 00
1, 500. 00* 1500. 00| 6, 500. 00* 6500. 00| 1, 000. 00* 1000. 00| 6, 000. 00* 6000. 00
7,500. 00* 7500. 00| 10, 000. 00* 10000. 00| 1, 600. 00* 1600. 00| 2, 000. 00* 2000. 00
1, 500. 00* 1500. 00| 6, 500. 00* 6500. 00| 2,100. 00* 2100. 00| 1, 000. 00* 1000. 00
6. 00 3960. 00| 10. 00 6600. 00| 4.00 2640. 00| 5.00 3300. 00
3, 600. 00* 3600. 00| 2, 890. 00* 2890. 00| 3, 000. 00* 3000. 00| 3, 200. 00* 3200. 00
28, 679. 00* 28679. 00| 35, 000. 00* 35000. 00| 17, 000. 00* 17000. 00| 4, 480. 00* 4480. 00
25.00 275. 00| 35. 00 385. 00| 35. 00 385. 00| 25.00 275.00
12, 500. 00 25000. 00| 15, 000. 00 30000. 00| 28, 000. 00 56000. 00| 15, 000. 00 30000. 00
50. 00 62500. 00| 60. 00 75000. 00| 38. 00 47500. 00| 30. 00 37500. 00
250. 00 8250. 00| 250. 00 8250. 00| 300. 00 9900. 00| 200. 00 6600. 00
36. 00 2592. 00| 50. 00 3600. 00| 80. 00 5760. 00| 40. 00 2880. 00
2.50 3400. 00| 3.00 4080. 00| 3.00 4080. 00| 2.80 3808. 00
4.10 2911. 00| 4.50 3195. 00| 5.00 3550. 00| 4. 60 3266. 00
5. 00 120. 00| 5. 00 120. 00| 6. 00 144. 00| 5.50 132. 00
3.30 1221. 00| 4.00 1480. 00| 4.00 1480. 00| 3.70 1369. 00
6. 00 2100. 00| 6. 00 2100. 00| 8. 00 2800. 00| 6. 44 2254. 00
1.00 290. 00| 6. 00 1740. 00| 1.50 435. 00| 2.00 580. 00
100. 00 100. 00| 200. 00 200. 00| 250. 00 250. 00| 150. 00 150. 00
225.00 1125. 00| 325. 00 1625. 00| 400. 00 2000. 00| 200. 00 1000. 00
5. 00 750. 00| 20. 00 3000. 00| 65. 00 9750. 00| 50. 00 7500. 00
50. 00 4000. 00| 55. 00 4400. 00| 73.00 5840. 00| 62. 00 4960. 00
20, 000. 00* 20000. 00| 20, 000. o0* 20000. 00| 20, 000. o0* 20000. 00| 20, 000. 00* 20000. 00
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
86. 00 137600. 00| 41. 00 65600. 00| 26. 00 41600. 00| 22.25 35600. 00
500. 00 3000. 00| 750. 00 4500. 00| 850. 00 5100. 00| 711. 00 4266. 00
130. 00 71240. 00| 40. 00 21920. 00| 43. 00 23564. 00| 19. 00 10412. 00
220. 00 38060. 00| 67. 00 11591. 00| 350. 00 60550. 00| 70. 00 12110. 00
20. 00 800. 00| 90. 00 3600. 00| 21.00 840. 00| 18. 25 730. 00
512. 00 1024. 00| 200. 00 400. 00| 250. 00 500. 00| 448. 00 896. 00
1.50 375. 00| 1.20 300. 00| 1.40 350. 00| 2.50 625. 00
10. 00 6600. 00| 10. 00 6600. 00| 13. 00 8580. 00| 13. 80 9108. 00
. 80 600. 00| 1.00 750. 00| 1.00 750. 00| 2.25 1687. 50
250. 00 750. 00| 1, 000. 00 3000. 00| 850. 00 2550. 00| 1, 344.00 4032. 00
64. 00 1920. 00| 85. 00 2550. 00| 110. 00 3300. 00| 56. 00 1680. 00
3.50 280. 00| 1.45 116. 00| 2.00 160. 00| 1. 40 112. 00
5.10 306. 00| 3.00 180. 00| 3.50 210. 00| 4.50 270. 00
49. 00 69580. 00| 60. 00 85200. 00| 65. 00 92300. 00| 55. 00 78100. 00
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01/ 09/ 02

475. 00
1, 384. 00

54. 00

13, 500. 00*
129, 000. 00*

1,299, 112. 00

SUMMARY

I NI

OF REMA
_______________________________ |
ELEVENTH
BI D ANOUNT
_______________________________ |
63. 00 42210
65. 00 81250
65. 00 7150
400. 00 3200
60. 00 26580
1, 210. 00 60500
545. 00 29430
655. 00 248900
600. 00 67200
82. 00 5740
185. 00 7955
1.40 71736
275. 00 275
600. 00 600
250. 00 5750
90. 00 9900
600. 00 13200
100. 00 2400
1, 700. 00 10200
10. 00 20900
75. 00 900
3.50 7140
10. 00 240
5. 00 1450
10, 500. 00* 10500.
130, 000. 00* 130000
1,319, 778. 00

1,479, 079. 00

Bl DDERS
_______________________________ |
TWELFTH
BI D AMOUNT
_______________________________ |

87.00 58290
85. 00 106250
164. 00 18040
957. 00 7656
80. 00 35440
1, 500. 00 75000
600. 00 32400
820. 00 311600
650. 00 72800
80. 00 5600
190. 00 8170
1.30 66612
400. 00 400
500. 00 500
160. 00 3680
110. 00 12100
830. 00 18260
120. 00 2880
1, 800. 00 10800
10. 00 20900
70. 00 840
4.00 8160
10. 00 240
5.00 1450
14, 200. 00* 14200.
117, 668. 00* 117668

Bl D245

PAGE 22

01/10/ 02

THI RTEENTH

Bl D AMOUNT

72.00 48240
69. 00 86250
135. 00 14850
785. 00 6280
79. 00 34997
627. 00 31350
1, 809. 00 97686
1, 809. 00 687420
305. 00 34160
28.00 1960
40. 00 1720
1.10 56364
200. 00 200
250. 00 250
150. 00 3450
90. 00 9900
250. 00 5500
99. 00 2376
1, 550. 00 9300
9. 00 18810
60. 00 720
3.70 7548
9. 00 216
6. 00 1740
11, 700. 00* 11700
173, 000. 00* 173000
1,673, 619. 50



